SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 121 CONTRACT ID : IR-30624-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 10.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 10.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01066 HYDRO DEMOLITION 1,622.000 SYS
17 202-02240 PAVEMENT REMOVAL 40,773.000 SYS
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
21 202-51368 SLOPEWALL, REMOVE 1,012.000 SYS
22 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,642.000 SYS
23  202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 4.000 EACH
24 203-02000 EXCAVATION, COMMON 132,382.000 CYS
25 205-03371 SEDIMENT, REMOVE 100.000 CYS
26 205-06930 SPLASHPAD 450.000 TON
27 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 120.000 TON
28 205-06933 TEMPORARY INLET PROTECTION 182.000 EACH
29 205-06937 TEMPORARY SILT FENCE 6,181.000 LET
30 205-06938 TEMPORARY SLOPE DRAIN 377.000 LEFT
31 205-09543 NO 2 STONE 400.000 TON
32 207-08265 SUBGRADE TREATMENT, TYPE IIA 4,488.000 SYS
33 207-08267 SUBGRADE TREATMENT, TYPE IIIA 695.000 SYS
34 207-09934 SUBGRADE TREATMENT, TYPE IB 86,248.000 SYS
35 211-02050 B BORROW 1,617.000 CYs
36 211-06467 AGGREGATE FOR END BENT BACKFILL 4.000 CYS
37 211-09264 STRUCTURAL BACKFILL, TYPE 1 17,182.000 CYsS
38 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,007.000 CYs
39 211-09266 STRUCTURAL BACKFILL, TYPE 3 2,194.000 CYs
40 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 114.000 CYs
41 215-09385 CHEMICAL MODIFIER, SOILS, MODIFYING WET FILL SOIL 500.000 TON
42 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,175.000 TON
43 302-06464 SUBBASE FOR PCCP 14,922.000 CYSs
44 302-07455 DENSE GRADED SUBBASE 36.000 CYs
45 303-01180 COMPACTED AGGREGATE, NO. 53 8,011.000 TON
46 304-07494 WIDENING WITH HMA, TYPE C 517.000 TON
47 306-08041 MILLING, PCCP 810.000 SYS
48 306-08043 MILLING, TRANSITION 6,451.000 SYS
49 401-06264 PROFILOGRAPH, HMA LUMP LUMP
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50 401-07320 OC/QA-HMA, 1, 64, SURFACE, 9.5 mm 7.000 TON
51 401-07322 OC/QA-HMA, 3, 64, SURFACE, 9.5 mm 467.000 TON
52 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 600.000 TON
53 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 1,089.000 TON
54 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 22.000 TON
55 401-10258 JOINT ADHESIVE, SURFACE 1,000.000 LFT
56 401-11785 LIQUID ASPHALT SEALANT 1,000.000 LET
57 402-10086 HMA FOR TEMPORARY PAVEMENT, C 5,366.000 TON
58 406-05520 ASPHALT FOR TACK COAT 11.000 TON
59 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
60 501-06322 QC/QA-PCCP, 11 IN 24,176.000 SYS
61 501-09749 QC/QA PCCP, 9.5" 37,733.000 SYS
62 502-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
63 503-03489 RETROFITTED TIE BARS 1,174.000 EACH
64 503-05240 D-1 CONTRACTION JOINT 35,636.000 LEFT
65 503-05310 TERMINAL JOINT 144.000 LET
66 601-01522 GUARDRAIL, TRANSITION TYPE TGB 5.000 EACH
67 601-02241 GUARDRAIL, REMOVE 4,703.000 LFT
68 601-06238 IMPACT ATTENUATOR, R1, W1, TL-3 1.000 EACH
69 601-06239 IMPACT ATTENUATOR, R1, W2, TL-3 2.000 EACH
70 601-06243 IMPACT ATTENUATOR, R2, W2, TL-2 1.000 EACH
71 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 2.000 EACH
72 601-06247 IMPACT ATTENUATOR, R2, W2, TL-3 1.000 EACH
73 601-09149 IMPACT ATTENUATOR, CR1, W1, TL-3 2.000 EACH
74 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
75 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
76 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 656.000 LET
77 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 113.000 LET
78 602-01064 CONCRETE BARRIER 4,765.000 LET
79 602-01064 CONCRETE BARRIER 847.000 LET
80 602-06729 BARRIER DELINEATOR 342.000 EACH
81 603-06045 FENCE, CHAIN LINK, 48 IN 5,145.000 LET
82 603-97283 FENCE GATE, CHAIN LINK, 48 IN X 24 FT 1.000 EACH
83 604-05528 HMA FOR SIDEWALK 736.000 TON
84 604-06070 SIDEWALK, CONCRETE 1,660.000 SYS
85 604-07894 CURB RAMP, CONCRETE, A 20.000 SYS
86 604-07897 CURB RAMP, CONCRETE, C 23.000 SYS
87 604-07900 CURB RAMP, CONCRETE, F 200.000 SYS
88 604-07902 CURB RAMP, CONCRETE, H 9.000 SYS
89 604-07903 CURB RAMP, CONCRETE, K 12.000 SYS
90 604-95344 HAND RAIL, PEDESTRIAN 290.000 LEFT
91 605-02278 CURB, REMOVE 40.000 LEFT
92 605-06095 CURB, INTEGRAL, B, CONCRETE 3,670.000 LFT
93 605-06120 CURB, CONCRETE 269.000 LET
94 605-06140 CURB AND GUTTER, CONCRETE 3,331.000 LEFT
95 605-06205 CENTER CURB, B, CONCRETE 140.000 LEFT
96 607-06175 GUTTER, CONCRETE, A 428.000 LFT
97 607-06335 PAVED SIDE DITCH, A 588.000 LEFT

98 607-06375 PAVED SIDE DITCH, J 399.000 LEFT
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99 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 68.000 SYS
100 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 131.000 SYS
101 610-07487 HMA FOR APPROACHES, TYPE B 46.000 TON
102 610-08446 PCCP FOR APPROACHES, 6 IN 213.000 SYS
103 610-09108 PCCP FOR APPROACHES, 9 IN 316.000 SYS
104 615-06490 RIGHT OF WAY MARKER 65.000 EACH
105 615-06500 MONUMENT, A 9.000 EACH
106 615-06510 MONUMENT, C 14.000 EACH
107 615-06515 MONUMENT, D 48.000 EACH
108 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
109 616-02320 GEOTEXTILES 1,583.000 SYS
110 616-06405 RIPRAP, REVETMENT 362.000 TON
111 616-51367 SLOPEWALL, CONCRETE, 4 IN 142.000 SYS
112 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
113 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
114 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
115 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
116 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
117 621-04258 SEED MIXTURE 21.000 LBS
118 621-06545 FERTILIZER 97.000 TON
119 621-06554 SEED MIXTURE, U 3,300.000 LBS
120 621-06557 SEED MIXTURE, T 3,810.000 LBS
121 621-06565 MULCHING MATERIAL 99.000 TON
122 621-06567 WATER 23.000 kGAL
123 621-06574 SODDING 5,604.000 SYS
124 621-06575 SODDING, NURSERY 638.000 SYS
125 621-08161 PERMANENT TURF REINFORCEMENT MAT 75.000 SYS
126 621-09908 SOIL 107.000 CYsS
127 621-98038 MULCH, HARDWOOD SHREDDED BARK 35.000 CYS
128 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 96.000 EACH
129 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 100.000 EACH
130 622-52436 SIGN, DO NOT MOW OR SPRAY 20.000 EACH
131 628-09403 FIELD OFFICE, C 30.000 MOS
132 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
133 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
134 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
135 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
136 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 120.000 MOS
137 701-09558 TEST PILE, INDICATOR, PRODUCTION 192.000 LET
138 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
139 701-09683 PILE SHOE, HP 12 X 74 8.000 EACH
140 701-95780 PILE, STEEL H, HP 12 IN X 74 516.000 LEFT
141 702-51005 CONCRETE, A, SUBSTRUCTURE 30.800 CYSs
142 702-51863 FIELD DRILLED HOLE IN CONCRETE 360.000 EACH
143 702-90915 CONCRETE, CLASS A 338.600 CYs
144 703-06029 REINFORCING BARS, EPOXY COATED 52,936.000 LBS
145 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 792.000 SYS
146 706-09959 RAILING, CONCRETE, FT 88.000 LEFT

147 706-09960 RAILING, CONCRETE, FC 541.000 LEFT
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148 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TEC 1.000 EACH
149 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TET 4.000 EACH
150 706-51025 RAILING, CONCRETE, C 43.400 LET
151 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
152 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
153 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
154 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
155 709-51821 SURFACE SEAL LUMP LUMP
156 709-51821 SURFACE SEAL LUMP LUMP
157 709-51821 SURFACE SEAL LUMP LUMP
158 709-51821 SURFACE SEAL LUMP LUMP
159 709-51821 SURFACE SEAL LUMP LUMP
160 709-51821 SURFACE SEAL LUMP LUMP
161 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SET
162 711-51035 STRUCTURAL STEEL 858.000 LBS
163 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
164 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
165 712-03862 PREFABRICATED BRIDGE LUMP LUMP
166 715-01902 WATER SERVICE LINE 2 IN 29.000 LEFT
167 715-02745 GATE VALVE WITH VALVE BOXES, 8 IN 10.000 EACH
168 715-04596 WATER SERVICE 1.000 EACH
169 715-04836 GATE VALVE 7.000 EACH
170 715-04836 GATE VALVE 1.000 EACH
171 715-04836 GATE VALVE 9.000 EACH
172 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 564.000 LET
173 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 354.000 LFT
174 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 21,695.000 LEFT
175 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 1,867.000 LET
176 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 15.000 LET
177 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 254.000 LFT
178 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 656.000 LFT
179 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 229.000 LET
180 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 905.000 LET
181 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,013.000 LFT
182 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,312.000 LFT
183 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 2,495.000 LET
184 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 1,402.000 LET
185 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 67.000 LET
186 715-06910 PIPE, TYPE 2 CIRCULAR 96 IN 8.000 LEFT
187 715-08283 PCCP FOR STRUCTURE INSTALLATION 27.000 SYS
188 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 230.000 TON
189 715-09064 VIDEO INSPECTION FOR PIPE 9,259.000 LEFT
190 715-09811 AUTOMATIC FLUSHING DEVICE 1.000 EACH
191 715-46000 PIPE END SECTION, DIA 12" 11.000 EACH
192 715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
193 715-46010 PIPE END SECTION, DIA 18" 10.000 EACH
194 715-46020 PIPE END SECTION, DIA 24" 13.000 EACH
195 715-46030 PIPE END SECTION, DIA 30" 6.000 EACH

196 715-46040 PIPE END SECTION, DIA 36 IN 10.000 EACH
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197 715-91739 WATER SERVICE LINE, 0.75 IN 442.000 LET
198 715-91742 WATER METER, RELOCATE 12.000 EACH
199 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 12.000 EACH
200 715-93912 WATER MAIN, 6 IN 512.000 LET
201 715-93913 WATER MAIN, 8 IN 175.000 LFT
202 715-96669 WATER MAIN, DUCTILE IRON, 16 IN 1,470.000 LET
203 715-98165 WATER MAIN, 12 IN 20.000 LFT
204 716-01382 AIR RELEASE VALVE 2.000 EACH
205 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN 773.000 LEFT
206 718-06528 OUTLET PROTECTOR, 1 56.000 EACH
207 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
208 718-52610 AGGREGATE FOR UNDERDRAINS 2,279.000 CYS
209 718-99153 GEOTEXTILES FOR UNDERDRAIN 25,791.000 SYS
210 719-93923 DUCTILE IRON FITTINGS 8,580.000 LBS
211 720-02442 PIPE, PLUG EXISTING 10.000 EACH
212 720-07299 INLET, H 7.000 EACH
213 720-07301 INLET, TYPE HA 7.000 EACH
214 720-44000 CASTING, ADJUST TO GRADE 23.000 EACH
215 720-44296 INLET, CAP 25.000 EACH
216 720-45030 INLET, E7 6.000 EACH
217 720-45035 INLET, F7 1.000 EACH
218 720-45045 INLET, J10 1.000 EACH
219 720-45135 INLET, F7, MODIFIED 1.000 EACH
220 720-45275 PIPE CATCH BASIN, 24 IN 2.000 EACH
221 720-45410 MANHOLE, C4 19.000 EACH
222 720-45415 MANHOLE, D4 1.000 EACH
223 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 30.000 LFT
224 720-94612 MANHOLE, K4 8.000 EACH
225 720-95422 MANHOLE, J4 2.000 EACH
226  720-96999 FIRE HYDRANT ASSEMBLY 7.000 EACH
227 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 7.000 EACH
228 720-97962 MANHOLE, G4, MODIFIED 1.000 EACH
229 720-98174 INLET, B15 23.000 EACH
230 720-98555 INLET, C15 3.000 EACH
231 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 444,000 SFT
232 722-51842 BRIDGE DECK OVERLAY 1,642.000 SYS
233 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYS
234 722-51874 OVERLAY DAM 192.000 SET
235 722-60824 SURFACE MILLING 1,622.000 SYS
236  731-93945 FACE PANELS, CONCRETE 4,714.000 SFT
237 731-93946 WALL ERECTION 4,714.000 SET
238 731-93947 LEVELING PAD, CONCRETE 321.000 LEFT
239 734-10240 CUT-WALL, NO. 2,024.000 SET
240 734-10240 CUT-WALL, NO. 2,107.000 SET
241 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 7.000 EACH
242 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
243 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
244 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 15,045.000 LEFT

245 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 104,935.000 LFT
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246 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 22.000 EACH
247 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 16.000 EACH
248 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 341.000 LET
249 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
250 801-06640 CONSTRUCTION SIGN, A 79.000 EACH
251 801-06645 CONSTRUCTION SIGN, B 72.000 EACH
252 801-06710 FLASHING ARROW SIGN 1,320.000 DAY
253 801-06775 MAINTAINING TRAFFIC LUMP LUMP
254 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 8.000 EACH
255 801-07118 BARRICADE, III-A 876.000 LET
256 801-07118 BARRICADE, III-A 372.000 LET
257 801-07119 BARRICADE, III-B 192.000 LET
258 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 138.000 LET
259 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 425.000 LET
260 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 111.000 LET
261 801-52817 TEMPORARY CROSSOVER, B 4.000 EACH
262 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
263 801-94295 SIGNAL HEAD, RELOCATE 57.000 EACH
264 802-03896 BOLLARD 12.000 EACH
265 802-05694 OVERHEAD SIGN STRUCTURE 1.000 EACH
266 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 776.000 LET
267 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 260.000 LET
268 802-07057 SIGN, PANEL, WITH LEGEND 3,442.000 SFT
269 802-09221 OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A 2.000 EACH
270 802-09222 OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE B 2.000 EACH
271 802-09535 BOX TRUSS SIGN STRUCTURE FOUNDATION, 33 IN. 3.000 EACH
272 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 5.000 EACH
273 802-09577 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E 3.000 EACH
274 802-09578 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F 3.000 EACH
275 802-09579 CANTILEVER SIGN SUPPORT FOUNDATION, 3.000 EACH
276 802-09581 CANTILEVER SIGN SUPPORT FOUNDATION, 3.000 EACH
277 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 266.000 SFT
278 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 657.000 SFT
279 802-11649 SIGN FOUNDATION 1.000 EACH
280 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 1.000 EACH
281 802-74055 OVERHEAD SIGN STRUCTURE BOX TRUSS, REMOVE 3.000 EACH
282 802-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 4.000 EACH
283 802-93388 BARRIER WALL SIGN BRACKET ASSEMBLY, MEDIAN 5.000 EACH
284 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
285 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 392.000 LET
286 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 3.000 EACH
287 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 8,634.000 LET
288 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,936.000 LET
289 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,674.000 LET
290 808-06716 LINE, REMOVE 48,192.000 LET
291 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
292 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 4,877.000 LET
293 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 19,841.000 LET

294 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 20,396.000 LET
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295 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 2,418.000 LET
296 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 1.000 EACH
297 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,097.000 LET
298 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,020.000 LET
299 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 185.000 LFT
300 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 354.000 LFT
301 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,024.000 LFT
302 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
303 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 12.000 EACH
304 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
305 808-75510 TRANSVERSE MARKINGS, PREFORMED PLASTIC, 602.000 LET
306 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 822.000 EACH

307 809-06101 FOUNDATION 12.000 EACH



SCHEDULE OF PAY ITEMS PAGE 8

CALL ORDER : 531 CONTRACT ID : B -29528-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,545.000 cyYs
13 203-51223 EXCAVATION, WATERWAY 375.000 CYS
14 205-03371 SEDIMENT, REMOVE 20.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 87.000 TON
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 28.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,081.000 LFT
18 205-09543 NO 2 STONE 100.000 TON
19 205-11585 TEMPORARY FILTER BERM 25.000 LFT
20 205-11585 TEMPORARY FILTER BERM 350.000 LFT
21 205-11586 TEMPORARY FILTER STONE 2.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 365.000 SYS
23 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 212.000 CYS
24 206-51235 COFFERDAM LUMP LUMP
25 207-08265 SUBGRADE TREATMENT, TYPE IIA 3,191.000 SYS
26 207-08267 SUBGRADE TREATMENT, TYPE IIIA 46.000 SYS
27 211-09265 STRUCTURAL BACKFILL, TYPE 2 1.000 CYS
28 211-09267 STRUCTURAL BACKFILL, TYPE 4 29.000 CYS
29  302-07455 DENSE GRADED SUBBASE 44.000 cyYs
30 303-01180 COMPACTED AGGREGATE, NO. 53 1,200.000 TON
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 211.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 495.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 2,358.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,358.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 2,358.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 1.000 TON
37 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
38 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 494,000 LFT
41 602-06729 BARRIER DELINEATOR 6.000 EACH
42 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 262.000 SYS
43 610-07486 HMA FOR APPROACHES, TYPE A 13.000 TON
44 615-06490 RIGHT OF WAY MARKER 17.000 EACH
45 615-06505 MONUMENT, B 2.000 EACH
46 616-02320 GEOTEXTILES 1,705.000 SYS
47 616-05688 RIPRAP, CLASS 1 580.000 TON
48 616-06405 RIPRAP, REVETMENT 32.000 TON
49 616-06451 RIPRAP, UNIFORM 600.000 TON
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CALL ORDER  : 531 CONTRACT ID : B -29528-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
51 621-06559 MULCHED SEEDING, R 4,309.000 SYS
52 621-06574 SODDING 179.000 SYS
53  628-09402 FIELD OFFICE, B 12.000 MOS
54 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
55 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
56 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
57 701-09558 TEST PILE, INDICATOR, PRODUCTION 63.000 LET
58 701-09560 TEST PILE, INDICATOR, RESTRIKE 1.000 EACH
59 701-09739 PILE SHOE, HP 12 X 53 24.000 EACH
60 701-11858 PILE, STEEL H, EPOXY COATED, HP 12 IN X 53 1,261.000 LET
61 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53 78.000 LET
62 702-51005 CONCRETE, A, SUBSTRUCTURE 25.000 cYs
63 702-51046 CONCRETE, FOUNDATION SEAL 56.000 CYs
64 703-06028 REINFORCING BARS 4,344.000 1LBS
65 703-06029 REINFORCING BARS, EPOXY COATED 54,913.000 1BS
66 704-51002 CONCRETE, C, SUPERSTRUCTURE 168.000 CYS
67 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
68 706-51020 RAILING, CONCRETE, C 13.000 CYs
69 709-51821 SURFACE SEAL LUMP LUMP
70 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 70.000 LET
71  715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
72 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07118 BARRICADE, III-A 48.000 LET
79 801-07119 BARRICADE, III-B 48.000 LET
80 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,850.000 LET
81 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 10,800.000 LET

82 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER  : 811 CONTRACT ID : RS-37606-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-02000 EXCAVATION, COMMON 25.000 CYs
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 66.000 TON
12 303-01180 COMPACTED AGGREGATE, NO. 53 29.000 TON
13 304-07783 HMA PATCHING, TYPE D 1,579.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 15,000.000 SYS
15 306-08037 MILLING, ASPHALT, 3 IN 2,067.000 SYS
16 406-05520 ASPHALT FOR TACK COAT 4.600 TON
17 503-03489 RETROFITTED TIE BARS 528.000 EACH
18 503-05240 D-1 CONTRACTION JOINT 576.000 LET
19 506-06333 PCCP PATCHING, FULL DEPTH 1,059.000 SYS
20 628-09402 FIELD OFFICE, B 12.000 MOS
21  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
22 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 24.000 MOS
23 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
24 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
28 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
29 801-06710 FLASHING ARROW SIGN 360.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
32 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
33 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 13,335.000 LET
34 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,035.000 LET
35 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
36 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN 395.000 LET
37 808-75053 LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN 240.000 LET
38 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN 247.000 LET
39 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN 259.000 LET
40 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,000.000 LET
41 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 72.000 LET
42 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH
43  808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 362.000 EACH
45 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 362.000 EACH



